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PURPOSE OF REQUEST FOR PROPOSAL

The Rochester Joint Schools Construction Board (the “RJISCB” or “Owner”), on behalf of the Rochester City
School District (the “RCSD” or “District”) and the City of Rochester (the “City”), seeks the services of Materials
Testing and Special Inspection (“MTSI”) firms with expertise in various phases of design and construction of public
school buildings.

The RSMP is governed by the RISCB to modernize the Rochester City Schools. This RFP is specific to RSMP Phase 2c/d
only, in accordance with Chapter 533 of the Laws of New York enacted on December 17, 2014. Although it is the intent
of the RISCB to award these services to one firm, the RISCB reserves the right to issue contracts to multiple consultants

that may possess full and comprehensive professional services, as well as firms specializing in a specific area, if so
desired.

For Phase 2, the RISCB intends to undertake 14 projects in 13 schools for the design, reconstruction, or rehabilitation of
existing school buildings for their continued use as schools by the RCSD (collectively, the “Phase 2 Projects”), which
have been further defined as Phase 2a, Phase 2b, Phase 2c, and Phase 2d.

The Phase 2 Master Plan, approved by the RCSD Board of Education, the City and the RISCB, submitted to the NYS
Education Department (“NYSED”) and NYS State Comptroller, includes the following schools:

e Clara Barton School 2

e George Mather Forbes School 4

e Dag Hammarskjold School 6

o Dr. Walter Cooper Academy School 10

o Flower City School 30/ 54

At this time, the contracting plan for each of the Phase 2c/d Projects is based on a multiple Prime Contractor format with a
General Construction Contractor (GC), along with Mechanical, Electrical, and Plumbing Contractors. The RISCB
reserves the right to change this contracting plan as necessary.

It is anticipated the selected firm(s) will provide testing and inspection services as outlined in Attachment B, Scope of
Services; coordinate activities with Prime Contractors and subcontractors during and after bids; and document conditions
according to applicable program requirements.

DISTRICT INFORMATION

The RCSD serves approximately 28,000 students in P-K through grade 12. The District employs approximately 6,000
full-time employees.

RJSCB INFORMATION

The RISCB oversees the RSMP, which is a multi-phase joint initiative of the RCSD and the City to update and improve
school facilities. The comprehensive Program is estimated at $1.2 billion spanning approximately 15 years.

Phase 2 of the RSMP is a $435 million initiative. The Program is governed by the RISCB, which is charged with
implementing the comprehensive Strategic Plan.
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SCOPE OF SERVICES

The Service Provider selected to provide Materials Testing and Special Inspection (“MT&SI”) services for the RISCB
will report to the Program Manager (PM). Each Service Provider must have a team of qualified professionals with the
necessary qualifications and credentials, training, knowledge, experience and certifications to perform all MT&SI services
for the Project. Please refer to Attachment B, Scope of Services.

Schools 2, 4, 6, and 10 are anticipated to have MTSI services commencing during the summer of 2018. Flower City
School 30/54 services are anticipated starting in June/July 2019.

RECORDS AND REPORTS

All reports shall be formatted and compliant with governing federal, state, local laws, statutes, acts, ordinances, codes,
rules, standards, regulations and guidelines (the “Applicable Law”). Where conflicts in requirements occur the more
stringent provisions shall govern. Daily, interim and final project reports shall clearly identify the affected project. Refer
to Attachment B, Scope of Services.

DISTRIBUTION OF REPORTS

Materials Testing and Special Inspection personnel shall submit official reports to the CM, the Project Licensed
Design Professional (Architect), PM, Prime Contractor, and RISCB within 48 hours of the inspection or test. Legible
handwritten reports may be submitted if final typed copies are not yet available. Refer to Attachment B, Scope of
Services.

CONTRACTOR RESPONSIBILITIES

Consultant shall have a team of qualified professionals with the necessary qualifications and credentials, training,
knowledge, experience and certifications to perform all Materials Testing and Special Inspection Services for the RISCB
Phase 2c/d Projects as set forth herein. Refer to Attachment B, Scope of Services.

RFP REVIEW CRITERIA

The written responses to the following points shall be used as criteria for developing a list of firms that will be invited for
interviews prior to final selection by the RISCB. Please specifically identify the following for consideration:

o Relevant materials testing and special inspections consultancy experience over the past 10 years;
o Location of business operations for team members in the greater Rochester area;

e If partnering with another firm or consultant, whether the team members have worked together on previous
projects;

o Specific team members assigned to the project along with their professional background, experience and
qualifications;

o References received on behalf of the firm as well as for the individual project team members;
o Quality of work performed previously by the firm in the greater Rochester area (if any) according to the criteria
below. Please specify projects and provide information where applicable including the name of a knowledgeable

owner contact;

e Ability to meet the goals set forth in the Phase 2 Diversity Plan: Workforce and Business.
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PERFORMANCE CRITERIA

The following criteria will be used when selecting a firm for services:

. Document Quiality (i.e., Completeness, Accuracy, Coordination of Disciplines);
. Adherence to the RISCB’s Construction Management Standards;

. Flexibility to the RISCB’s Changes;

. Adherence to the Project Schedule;

. Coordination with Project Design and Management Team.

The RISCB, with its PM, will evaluate proposals based on the experience and demonstrated abilities of the firms
proposing, with respect to the above listed criteria. Minority-Owned and Women-Owned firms are encouraged to respond.
Please see the RISCB’s Equal Employment Opportunity Statement in this RFP. Contracts will be negotiated with the
successful firms after approval of award by the RISCB, and the RISCB will use the form Consulting Services Agreement
(Attachment A, Sample Form of Agreement) to contract with successful proposer(s).

SUBMITTAL REQUIREMENTS / RESPONDING TO THE RFP
The following requirements must be followed in responding to this RFP:

Submission

Submit seven (7) copies of all requested information in paper form and one (1) electronic copy (compact disk or flash
drive) to the offices of the Rochester Joint Schools Construction Board located at 70 Carlson Road, Rochester, NY 14610;
Attention: Mr. Pépin Accilien, Program Director, no later than 2:00 pm on 30 March 2018. All submittals must clearly
be marked on the outside of the package as a proposal.

o The RIJSCB reserves the right to award contracts to one or more firms upon the recommendation of the Program
Manager. All of the aforementioned scope of services shall be required of the selected and assigned firm;

e Unit prices for services are to be submitted on the enclosed Fee Submittal Form, shown as Form I.

Statement of Qualifications

The proposer’s Statement of Qualifications should clearly and accurately demonstrate specialized knowledge and
experience required for consideration for Materials Testing and Special Inspections. Responsive proposals should provide
straightforward, concise information that satisfies the requirements specified below.

The following information should be provided on the proposer’s stationary and submitted with the proposal. All questions
must be answered and the data given must be clear and comprehensive. The proposer may submit any additional
information he/she desires:

Name of Proposer;

Permanent Main Office Address;

Date of Organization;

Legal form of ownership. If a corporation or other entity, date and jurisdiction of incorporation or formation;
How many years have you been engaged in the services you provide under your present name?

Experience in work similar in scope of services and in importance tothis proposal;



Request for Proposals: Materials Testing and Special Inspection

o List not less than three (3) client references for which services similar to those identified in this Request for
Proposals are currently, or have previously been provided. Include for each client:
o Name of Organization;
o Appropriate gross cost of agreement;
o Date services started;
o Services being provided,;
o Responsibleofficial, address and telephone number of person available as a reference.
Have you ever failed to complete any work awarded to you? If so, where and why?
Have you ever defaulted on a contract? If so, where andwhy?
Describe any pending litigation or other factors that could affect your organization’s ability to perform this
agreement;

e Names, titles, reporting relationships, and background and experience of the principal members of your
organization, including the officers. Indicate which individuals are authorized to bind the organization in
negotiations with the RISCB;

e Name, title, address and telephone number of the individual to whom all inquiries about this submittal should be
addressed.

Sample Reports
Examples/samples of the firm’s deliverables for the following should be included in the RFP: Reports for Soil, Concrete,
Steel, Non-Conformance, and Deficiency.

Fee Proposal
Refer to Form | for submission of hourly rates.

Preparation Costs
All costs incurred in the preparation and presentation of the proposal shall be wholly absorbed by the proposer.

The RISCB reserves the right to reject any and all proposals, and to request clarification of information from any firm

submitting a proposal. In addition, the RISCB reserves the right to award the contract to the firm to its own advantage and
to negotiate compensation with the preferred firm(s).

INSURANCE REQUIREMENTS
All respondents to this RFP are presumed to be able to meet the insurance requirements shown in Attachment D.

INTERVIEW/SELECTION PROCESS

Proposals will be reviewed and evaluated by a panel composed of RSMP staff and RISCB representatives, based on the
selection criteria. A short list of firms will be established. Short-listed firms will be notified via e-mail of their interview
date, time and location. It is anticipated that interviews will be scheduled for the week of 16 April 2018.

After the interviews have taken place, the selected firm will be contacted regarding contract execution. Final selection of
the firm is anticipated to occur at the RISCB meeting on 9 May 2018.

QUESTIONS

Prospective consultants are entitled to ask questions about the RFP and the nature of the services being solicited in
accordance with the procedure for the submission of such questions specified in this RFP.

Any questions regarding the RFP or selection process should be submitted via email to afleischer@savinengineers.com by
2:00 p.m. on 19 March 2018. Submitted questions and answers will be provided to all solicited firms via email by
Addendum by 5:00 p.m. on 21 March 2018 barring any unforeseen circumstances.
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EQUAL EMPLOYMENT OPPORTUNITY AND DIVERSITY PROGRAM

The RISCB recognizes the need to take action to ensure that minority and women-owned business enterprises,
disadvantaged and small business enterprises, and minority and women employees and principals (M/W/D/SBESs) are
given the opportunity to participate in the performance of contracts of the RISCB. Please refer to the details in Form VI.

PROCUREMENT PROCESS

Pursuant to State Finance Law §8139-j and 139-k, this Request for Proposals includes and imposes certain restrictions on
communications between the RISCB and an Offeror during the procurement process. An Offeror is restricted from
making contact from the earliest notice of intent to solicit offers through final award and approval of the
Procurement Contract by the RISCB (“restricted period”), to other than the RJISCB’s Procurement Officer unless
it is a contact that is included among certain statutory exceptions set forth in State Finance Law §139-j (3) (a). The
RJSCB’s Procurement Officer(s) for this governmental procurement, as of the date hereof, is identified in this Request for
Proposals. RISCB employees are also required to obtain certain information when contacted during the restricted period
and make a determination of the responsibility of the Offeror/bidder pursuant to these two statutes. Certain findings of
non-responsibility can result in rejection for contract award and, in the event of two findings within a four (4) year period,
the Offeror/bidder is debarred from obtaining government procurement contracts. Further information about these
requirements may be obtained from the Interim Procurement Officer, noted below:

Interim Procurement Officer:

Mr. Pépin Accilien

Program Director

Rochester Joint Schools Construction Board
70 Carlson Road, Suite 200

Rochester, NY 14610

Phone: (585) 512-3822
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ATTACHMENT A TO PHASE 2C/D
MATERIALS TESTING AND SPECIAL
INSPECTION RFP
FORM OF AGREEMENT (SAMPLE)

THIS CONSULTING SERVICES AGREEMENT, also
referred to as “Contract” or “Agreement”, made as of

(the “Effective Date”), by and between the
Rochester Joint Schools Construction Board (RJSCB)
having its principal office and place of business at 70 Carlson
Road, Suite 200, Rochester, New York 14610 (hereinafter the
“Board” or “Owner”) and

Having its office and place of business at:

(hereinafter the “Consultant™).

The Board and Consultant are sometimes referred to herein
individually as a “Party, ” and collectively as the “Parties.”

WHEREAS, the Board is authorized to have constructed the
following project(s) for the Rochester City School District
(hereinafter the “RCSD”) at the

SED#
Rochester City School District

and

WHEREAS, the Board desires to have the Project(s)
constructed in as expeditious and efficient a manner as
possible; and

WHEREAS, the Board has retained Savin Engineers, P.C.,
(hereinafter the "Program Manager") to act on its behalf to
manage the Rochester Schools Modernization Program (the
“RSMP” or “Program”); and

WHEREAS, the Board has determined that such results can be
accomplished most effectively by retaining the services of a
Consultant to work with the Program Manager, its
Consultant(s), and the Contractor(s) for the Project(s), so that
the Project(s) may be completed and ready for use at the
earliest practicable date; and

WHEREAS, the Consultant is ready, willing, and able to
perform such services and represents that it is qualified in all
respects to do so and that its officers and employees possess the
knowledge, experience, and character necessary to qualify them
individually for the particular duties they are to perform;

NOW, THEREFORE, in consideration of the mutual covenants
and conditions herein contained, the parties agree as follows:

1. SERVICES

The Board hereby retains Consultant to provide during the
Term (as defined in Section 5(a)), and Consultant hereby agrees
to provide to the Board, Materials and Special Inspection
Services specifically in connection with Phase [J] of the
Program for the following Projects:

g

The services are more fully described on Attachment A (the
"Services™) and shall be provided by Consultant in accordance
with the terms and conditions of this Agreement. As used in
this Agreement, "Phase 2" means the portion of the Program
described in the Enabling Legislation as Phase Two.

Unless the context requires otherwise, references in this
Agreement to the "Program” shall be deemed to mean Phase .
only.

The Board may, from time to time, request changes in the scope
of Services of Consultant to be performed hereunder. Such
changes, including any increase or decrease in the Aggregate
Payment Limit (as defined in Section 2), which are mutually
agreed upon by and between the Board and Consultant, shall be
incorporated in written amendments executed by both Parties.

2. PAYMENT FOR SERVICES.

a. Service Fees. Subject to the terms and conditions of this
Agreement (including without limitation Section 2(b) and (c)),
the Board agrees to pay Consultant fees for Services performed
during the Term at the applicable hourly and testing rates set
forth in Schedule C and as provided in this Section 2.

For each of the Phase 2c/d projects for which Consultant is
providing Services, the RSMP Program Manager (PM) will (i)
provide to the consultant a written scope of work (specifications
and/or drawings) inclusive of the schedule and (ii) conduct a
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site visit with consultant for each project awarded. Consultant
will thereafter promptly provide a price proposal(s) for its
Services for the subject projects and proposed schedule(s) to
complete the environmental monitoring and testing based upon
each project’s scope of work, which if accepted by the RISCB,
shall constitute a the not-to-exceed fee for consulting services
for each of the projects subject to this Agreement (the “Basic
Services Fee”).

Once accepted by the Board, this Agreement will be amended
to include the Basic Services Fee for each project awarded
herein. The Basic Services Fee can be adjusted up-or-down
depending on changes in the respective scope of work and work
schedule, but only based upon a further amendment to this
Agreement. The parties agree and acknowledge that Basic
Services Fee(s) have been arrived at in good faith, based upon
an estimated cost of providing services for the Project(s) during
the Term.

Consultant will complete the work in full for each Project under
its Basic Services Fee (unless amended as provided herein) and
will bill at the applicable hourly rates and testing rates agreed to
by the RISCB. There will be no payments above the Basic
Services Fee unless pursuant to a written amendment. If the
Board pays Consultant an aggregate amount for Services equal
to the Basic Services Fee before the Services have been
completed, Consultant shall continue to perform Services
pursuant to this Agreement without additional compensation
until its Services are complete or this Agreement is terminated.
Consultant’s description of services shall be clearly documented
with adequate details on its monthly invoice for services
showing date of service, type of test, cost of test, and cost of
professional or administrative service hours provided.

If Consultant believes that its billing is not aligned with the
contractor’s schedule; in effect, the contractor is not executing
per plan and therefore, the Consultant is not completing its
work as intended due to the contractor’s performance, written
notification shall be provided to the Construction Manager
(CM) and PM alerting them of the concern within ten (10) days
of Consultant’s first recognition of the contractor’s schedule

slippage.

If Consultant’s Basic Service Fees is likely to be exceeded by
the estimated cost for performing an additional scope of work
from the contractor, and/or due to the contractor’s performance,
and only after due diligence is made to adjust Consultant’s
work plan and schedule to address any overage, Consultant
shall submit a proposal to raise the Basic Services Fee to an
amount that includes all costs associated with the provision of
services required for the additional scope. This Agreement will
be amended to incorporate the additional fee, once approved by
the RISCB, into the Basic Services Fee. For actual Consultant
costs less than the Basic Services Fee, the RISCB will pay for
actual completed work only.

If there are failed final tests following contractor abatement or
other services, the Owner will pursue a path to recover
additional monitoring and testing costs from the contractor. In
this regard, Consultant is expected to work closely with the
contractor to reduce the risk of a failed final test.

b. Expenses. In addition to the Service Fees, Consultant will be
reimbursed for [l while providing services during the

schedule as outlined in Schedule B. Consultant shall be
responsible for all other costs and expenses incurred by
Consultant in connection with the Services.

c. Limitations. During the Term, if the Board or Program
Manager requests Consultant to provide additional monitoring
and sampling services beyond the scope of the Basic Services,
and Consultant believes that the additional scope will exceed
the Basic Services Fee, only after due diligence is made by
Consultant to adjust its work plan and schedule to address any
overage, Consultant shall submit a proposal for raising the
Basic Services Fee to an amount that includes all costs
associated with the provision of services required for the
additional scope. If accepted by the Board, this Agreement will
be amended to incorporate such Board-approved changes.
Consultant shall not proceed with the additional work until an
amendment is approved by the Board as to the scope of
additional work and the fee for additional work.

For approved additional Services, Consultant will submit
invoices based on approved hourly rates for services and unit
costs for tests. Consultant’s description of services shall be
clearly documented with adequate details on its monthly
invoice for services showing date of service, type of test, cost of
test, and cost of professional or administrative service hours
provided.

d. Invoices and Payment. No later than the 10th day of each
calendar month, Consultant shall submit to the Board an
invoice (each, an "Invoice") for Service Fees attributable to
the prior calendar month. Each Invoice shall be in a form
acceptable to the Board and shall set forth a detailed listing
of the Services performed and Service Fees due Consultant
pursuant to this Agreement. The Board may, prior to making
any payment under this Agreement, require Consultant to
submit to it such additional information with respect to
Services and any Invoice as the Board reasonably deems
necessary. The Board shall pay the undisputed amount of
each Invoice within 30 days of the Board's approval of such
Invoice or a portion thereof. If the Board disputes any
Invoice or any portion thereof, the Board shall provide
Consultant with written notice of the amount disputed, and
the Board and Consultant shall use their respective best
efforts to work together in good faith to resolve such dispute
as soon as practical after delivery of such notice of dispute.

e. Records and Right to Inspect. Consultant shall maintain
complete and accurate books and records in accordance with
generally accepted accounting principles consistently applied to
substantiate the Services performed and the amount of Service
Fees charged hereunder, including daily logs outlining the
Services performed and the time spent in performing such
Services. Consultant shall preserve such records during the
Term and for a period of one year after the expiration or
termination of this Agreement. During the Term and for a
period of one year after the expiration or termination of this
Agreement, the Board shall have reasonable access to such
records for purposes of audit, either through its own
representatives or through an accounting firm or other party
selected and paid by the Board.
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3. SERVICE REQUIREMENTS.

Consultant shall perform all Services in a professional and
workmanlike manner using properly trained, licensed (if
applicable) and qualified individuals, and by following and
applying at all times the highest professional and technical
guidelines and standards. Consultant shall perform all Services
in compliance with this Agreement and all applicable
specifications established by the Board and all applicable
statutes, acts, ordinances, laws, rules, regulations, codes and
standards including, without limitation, the Enabling
Legislation. Consultant shall at all times in the performance of
the Services, as well as in its hiring and employment practices,
fully comply with all rules, guidelines and requirements set
forth in the Diversity Plan and the Business Opportunity
Program applicable to the Program, as generally described in
Attachment E, including, without limitation, all equal
employment opportunity and diversity goals referenced in, or
incorporated as a part of, such Diversity Plan. Consultant shall
submit all forms and documents (including, without limitation,
DP forms), that the Board or its Independent Compliance
Officer may request in connection with such Diversity Plan.
Unless otherwise directed in writing by the Board, Consultant
shall complete the Services in accordance with the schedule and
time requirements set forth in Attachment B.

4. PROPRIETARY RIGHTS.

Consultant agrees that all reports, records, guidelines, policies,
manuals and other recorded information developed specifically
in connection with the Services provided by Consultant
hereunder (collectively, "Board Materials") shall always be and
remain the property of the Board, and shall constitute
Proprietary Information pursuant to Section 6.

5. TERM AND TERMINATION.
a. Term. The term of this Agreement (the "Term") shall

commence on the Effective Date and shall continue until
I o' until earlier terminated as provided herein.

b. Termination. The Board may terminate this Agreement:

(i) immediately upon written notice to Consultant if Consultant
breaches any of its obligations under this Agreement and fails to
cure such breach within 20 days of the delivery of written notice
of such breach; (ii) immediately upon written notice to
Consultant upon Consultant's cessation of business, election to
dissolve, dissolution or failure in business; and (iii) immediately
upon written notice to Consultant upon Consultant's commission
of an act of bankruptcy, general assignment for the benefit of
creditors, or the filing by or against Consultant of any petition in
bankruptcy or for relief under the provisions of applicable
bankruptcy laws (if, with respect to any such filing against
Consultant such filing is not dismissed, discontinued or stayed
within 60 days of such filing). In addition, the Board may
terminate this Agreement without cause at any time on 30 days'
prior written notice to Consultant.

c. Obligation Upon Termination. Upon expiration or
termination of this Agreement, (i) Consultant shall
promptly return to the Board all Board Materials and any other

material that is owned by the Board or that contains Proprietary
Information (as defined in Section 6(a)); and (ii) the Board will
pay to Consultant all Service Fees that accrued prior to the
termination of this Agreement, and thereafter the Board shall not
be responsible for paying any Service Fees or other amounts that
would have been payable after the effective date of the
termination. Sections 3, 4, 5, 6, 7, 8, 10, 12 and 13 of this
Agreement, and all other provisions of this Agreement which by
their nature survive, shall survive any expiration or termination
of this Agreement.

6. PROPRIETARY INFORMATION.

a. Definition. Consultant and the Board acknowledge
that this Agreement creates a relationship of confidence and
trust with respect to all information of a confidential,
proprietary or trade secret nature disclosed by or on behalf of
the Board to Consultant that relates to the terms of this
Agreement, the Program or the structure, organization or
operation of the Board or any other information obtained or
witnessed relative to the Board or the Program in connection
with Consultant providing Services hereunder ( "Proprietary
Information™). Proprietary Information shall not include: (i)
information generally available to the public other than by a
breach of this Agreement; (ii) information rightfully received
by Consultant from a third party who is lawfully in possession
of the same and who is not subject to a confidentiality or
nonuse obligation with respect to that infolmation; (iii)
information independently developed by Consultant or its
personnel provided the person or persons developing the
information have not had access to the information as received
from the Board; or (iv) information already known to
Consultant prior to its first receipt from the Board.

b. Confidentiality Obligations. At all times during and
after the Term, Consultant shall keep all Proprietary
Information in confidence and shall not disclose such
Proprietary Information to anyone or directly or indirectly use
any of such Proprietary Information fo r Consultant's own
benefit or for the benefit of any person or entity other than the
Board. Upon any termination of this Agreement, or upon the
request of the Board, Consultant shall promptly deliver to the
Board all of the Board's Proprietary Information, and
Consultant shall not retain any documents or materials or copies
thereof containing any such Proprietary Information.
Notwithstanding the foregoing restrictions, Consultant may use
and disclose any information (i) to the extent required by law
(including, without limitation, public meeting and public
project disclosure laws) or (ii) as necessary for it to protect its
interest in this Agreement, but in each case only after the Board
has been so notified and has had the opportunity, if possible, to
obtain reasonable protection for such information in connection
with such disclosure.

C. Injunctive Relief. It is hereby understood and agreed
that damages shall be an inadequate remedy in the event of a
breach by Consultant of this Section 6 and that any such breach
by Consultant will cause the Board great and irreparable injury
and damage. Accordingly, Consultant agrees that the Board
shall be entitled, without waiving any additional rights or
remedies otherwise available to the Board at law or in equity or
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by statute, to injunctive and other equitable relief in the event of
a breach or intended or threatened breach of this Section 6 by
Consultant or its employees, agents or subcontractors. No
remedy conferred hereunder is intended to be exclusive of any
other remedy and each and every remedy shall be cumulative
and shall be in addition to every other remedy given hereunder
or now or hereafter existing at law or in equity or by statute or
otherwise.

7. INSURANCE.

Notwithstanding the provisions of Section 8 of this Agreement,
Consultant shall purchase and maintain, during the Term, at its
own cost and expense, the insurance coverages described on
Attachment D. Prior to the full and final execution of this
Agreement by both Parties, and at any time thereafter upon the
request of the Board, Consultant shall furnish to the Board
certificates of insurance evidencing such insurance (with all
endorsements required pursuant to this Agreement). All such
policies, except workers compensation and professional liability
policies, shall name the Board, the District, the City, Savin
Engineers, P.C., the program manager for Phase 2 (the
"Program Manager" ), Gilbane Building Company ("Gilbane" ),
The County of Monroe Industrial Development Agency
("COMIDA™) (or another capital bonding agency to be named
by the Board), and U.S. Bank National Association ("Trustee"
or another Trustee to be named by the Board), as additional
insureds on a primary and non-contributory basis, and shall
incorporate a provision requiring the giving of written notice to
the Board at least 30 business days prior to the cancellation,
non-renewal or modification of any such policies. Consultant
shall provide a waiver of subrogation, in a form acceptable to
the Board, in favor of the Board, the District, the City, the
Program Manager, Gilbane, COMIDA (or another capital
bonding agency to be named by the Board), and the Trustee (or
another Trustee to be named by the Board), with respect to the
general liability, automobile liability; excess liability and
worker's compensation coverage described in Attachment D.
Upon the Board's request, Consultant will promptly provide the
Board with a copy of any such policy of insurance. Consultant
shall not change the terms and conditions of any insurance
policy, except with prior written approval of the Board, which
shall not be unreasonably withheld.

8. INDEMNIFICATION.

To the fullest extent permitted by law, Consultant shall
indemnify, defend and hold harmless the Board, the District, the
City, the Phase 2 Program Manager - Savin Engineers, P.C.,
Gilbane Building Company, The County of Monroe Industrial
Development Agency COMIDA (or another capital bonding
agency to be named by the Board), and U.S. Bank National
Association (or another Trustee to be named by the Board), and
their respective trustees, officers, directors, employees, agents,
members (including, without limitation, Board members), legal
representatives, successors and assigns (collectively, the
“Indemnified Parties”), from and against any and all liabilities,
obligations, claims, damages, demands, causes of action, losses
and expenses (including, without limitation, reasonable
attorneys’ fees and costs of suit), to the extent relating to,
arising from or in connection with: (a) any negligent act or

omission or willful misconduct of Consultant or any of its
agents, employees or subcontractors; (b) any breach by
Consultant of any of its representations, warranties, covenants
or obligations set forth in this Agreement; (c) any violation by
Consultant or any of its agents, employees or subcontractors of
Federal, State or local law, rule, code, standard or regulation; or
(d) any actual or alleged injuries (including death) suffered by
any of Consultant’s agents, employees or subcontractors, or any
employees or agents of Consultant’s agents or subcontractors in
the course of their performance or completion of any Services
or upon any premises owned, leased or controlled by the
Board, the District or the City, or any Program site, except to
the extent caused by the negligence or willful misconduct of
any Indemnified Party.

9. ASSIGNMENT AND SUBCONTRACTING.

Consultant shall not assign or subcontract the whole or any part
of this Agreement without the Board's prior written consent.
Any subcontract made by Consultant with the consent of the
Board shall incorporate by reference all the terms of this
Agreement. Consultant will properly direct and control all of its
sub-contractors to which the Board may consent. Consultant
will retain full responsibility for the performance and
completion of every Service, whether performed or completed
by Consultant or any of its subcontractors to which the Board
may consent. Consultant will be liable and obligated to the
Board for: (i) each Service performed or completed by, and for
all acts, omissions and negligence of, Consultant's
subcontractors and for all employees and agents of such
subcontractors; and (ii) each of Consultant's subcontractor's
compliance with each term and provision of this Agreement and
all applicable statutes, acts, ordinances, laws, rules, regulations,
codes and standards.

10. INDEPENDENT CONTRACTOR.

Both Parties, in the performance of this Agreement, will be
acting in an individual capacity and not as agents, employees,
partners, joint ventures or associates of the other Party. None of
the employees or agents of one Party shall be deemed or
construed to be an employee or agent of the other Party for any
purpose whatsoever. Neither Consultant nor any of its agents or
subcontractors has any authority whatsoever to obligate or bind
the Board to any third party.

11. NOTICES.

All notices delivered pursuant to this Agreement shall be in
writing and sent to the addresses on the first page

of this Agreement, or such other address (or facsimile number
or electronic mail address) as a Party shall specify in writing,
and shall be deemed validly given or served: (a) upon personal
delivery; (b) one day after being sent by facsimile or electronic
mail with telephone confirmation of receipt; or (c) one day after
being sent by a recognized express courier service that
maintains records of receipt.
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12. EXCUSABLE FAILURE OR DELAY.

Neither Party shall be liable for delay or failure in performance
hereunder if such failure or delay is due to an act of God, fire,
strike, war, labor difficulty, civil or military authority,
insurrection, riot or any other cause of any kind beyond such
Party's reasonable control. A Party who is delayed or prevented
from performing for any such cause beyond its reasonable
control shall immediately notify the other Party of the cause for
such delay or inability to perform and the anticipated duration
of any delay.

10

13. GENERAL PROVISIONS.

This Agreement shall be binding upon and inure to the benefit
of the Parties hereto and their successors and permitted assigns.
This Agreement, its terms and any claims arising therefrom,
shall be interpreted and construed in accordance with the laws
of the State of New York. This Agreement may be executed via
facsimile in any number of counterparts, all of which taken
together shall constitute one and the same agreement. No
waiver by a Party of any breach by the other Party of any of the
provisions of this Agreement shall be deemed a waiver of any
preceding or succeeding breach of the same or any other
provisions hereof. No such waiver shall be effective unless in
writing and then only to the extent expressly set forth in
writing. This Agreement constitutes the entire agreement
between Consultant and the Board with respect to the subject
matter hereof, and supersedes all other prior agreements,
whether oral or written, between the Parties with respect to the
subject matter hereof. No modification or amendment of this
Agreement shall be effective unless in writing and signed by
both Parties. The Parties agree to do or cause to be done all acts
or things necessary to implement and give effect to this
Agreement. If any term or provision of this Agreement shall to
any extent be invalid or unenforceable, the remainder of this
Agreement shall not be affected thereby and each provision of
this Agreement shall be valid and enforceable to the fullest
extent permitted by law.

[signature page follows]
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date and year first above
written.

Rochester Joint Schools Construction Board

By Date
Allen Williams - RISCB Chair
Witness: [Signature]

[Print Name]

By Date

Consultant

I Witness: [Signature]
Federal ID # [Print Name]

(If Corporation affix Corporate Seal)

Approved as to form by:

Attorney for Rochester Joint School Construction Board

Edward Hourihan, Jr., Esq. — General Counsel

Date

11
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ATTACHMENT B TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
SCOPE OF SERVICES

Consultant shall provide the following Materials Testing and Special Inspection Services for the Phase 2c/d
projects as identified on page 1 of this Request for Proposals:

1.0 OVERALL SCOPE OF SERVICES

Consultant shall have a team of qualified professionals with the necessary qualifications and credentials, training,
knowledge, experience and certifications to perform all Materials Testing and Special Inspection Services for the
RJSCB Phase 2c/d Projects as set forth herein.

Consultant shall ensure that there is full coverage of all required materials testing and special inspections by at least
one (1) entity among the team. At all times during the term of the Agreement, Consultant's special inspectors,
technicians and agent inspectors shall meet the minimum qualifications indicated on the "Schedule of Special
Inspections™ submitted by Consultant as part of its response to the Board's request for proposal. Consultant's testing
laboratory shall meet the basic requirements of ASTM E329 "Recommended Requirements for Independent
Laboratory Qualifications" published by the American Council of Independent Laboratories at all times during the
term of the Agreement.

Consultant and its employees, special inspectors, technicians and agent inspectors shall maintain required
professional licenses and registration throughout the life of the Agreement with the RISCB.

Performance Requirements: Upon 24-hours' notice from the Construction Manager ("CM") and/or Prime Contractor
of the Phase 2c/d Project schools, Consultant shall respond to the project site to perform such tests or inspections as
requested.

Consultant, as part of its Basic Services, may be required to visit multiple sites and/or perform multiple types of
inspections/testing on the same day. Consultant shall submit, within 48-hours, a certified, typed report of each
inspection, or similar service, to the CM, Architect, Program Manager, Prime Contractor, and the RJSCB. Consultant
shall provide a draft report of all inspections/test observations to the CM and the Prime Contractor at the conclusion
of each inspection or field test on the same day the inspection/test was conducted. Consultant shall maintain a log at
the project site of all inspections, defects, field observations, samples collected, and deficiencies noted.

Consultant's team members shall be assigned to the Program through completion of Phase 2c/d. Consultant shall
respond to the CM, Architect, Project Manager, Prime Contractor, and/or RJSCB in atimely manner.

Consultant shall:

1. Cooperate with the RISCB, Program Manager, the District, Architect, Engineer(s), CM, and any affected
Prime Contractor;

2. Provide qualified personnel, as required, upon notice;

3. Perform specified inspections, sampling, and testing of materials pursuant to the governing laws, codes, rules,
ordinances, guidelines and regulations of the United States, State of New York, New York State Education
Department, City of Rochester, the District and RISCB as well as industry standards;

4. Comply with standard specifications;

5. Ascertain compliance of materials with the requirements of the Contract Documents; and

6. Keep records and submit reports as outlined in the Specifications for Special Inspection and Structural
Testing.

Should any material be delivered to the site or installation of material that does not conform to the requirements of the
Contract Documents, Consultant shall immediately notify the CM, the applicable Prime Contractor, Architect, and
responsible Engineer.

12
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Should a laboratory test of materials indicate non-compliance or failure to meet the specification or Contract
Documents requirements, the Consultant shall immediately notify the Architect, CM, responsible Engineer, and
Prime Contractor to determine whether remedial action is necessary.

Materials Testing and Special Inspection Services: A general list of required testing and inspection services may
include some or all of the services outlined below. Consultant acknowledges and accepts that testing beyond that
listed in the "Schedule of Special Inspections” may be required during construction.

Existing Conditions: Consultant shall perform tests or inspections as directed on building(s) or property before, during
or after acquisition, to determine existing conditions of building, site, or project.

Required Tests: Materials testing will be as required by the Construction Documents, building codes, the New
York State Commissioner of Education, and all referenced standards. These tests may include, but are not limited
to: rock removal/blasting, shoring and underpinning, earthwork, soils, erosion and sediment control, concrete,
asphalt pavement, masonry, steel, fireproofing, and fire alarm, and smoke detection. Certain Construction
Documents may require other testing that must also be performed by Consultant.

Consultant's Materials Testing services include, but are not limited to, the following:
1. Concrete:
- Concrete/Gunite Compression ASTM C39
- Compressive Strength Tests of Concrete, MOL1tar, and Grout
« Concrete/Shotcrete Cores ASTM C42
< Lightweight Concrete Compression ASTM C495
< Flexural Test ASTM C78/Strength Determinations of Concrete
< Non-shrink Grout ASTM CI 107
< Unit Weight of Hardened Concrete ASTM C567
- Dlying Shrinkage ASTM C157
= Moisture/Vapor Emission & Ph ASTM F 1869
- Laboratory Trial Batch ASTM C192
- Fully-Equipped ASTM C1077-87 Laboratory
« Mix Design Review and Design for Asphaltic Concrete, Concrete, Grout, Gunite, Mortar, and
Shotcrete
» Selected Asphaltic Concrete Testing
- Complete Aggregate Quantitative/Qualitative Testing
- Epoxy Coating Thickness
« Floor Flatness/Levelness.

2. Masonry:
* Mortar Cylinders ASTM C780
* GroutPrisms ASTM C39
e Composite Masonry Prisms ASTM E447
» Core Compression ASTM C140/C39
» Core Shear Test DSA
» CoreTensile
« Block Compression ASTM Cl40
< Block Moisture Content & Absorption ASTM C140
» Block Shrinkage ASTM C426
* In place Shear Strength
» Selected Masonry Unit Qualitative Testing

3. Steel:
* Rebar tensile ASTM A615and A706

13
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» Rebar bend ASTM A615 and A706

» Steele Tensile Strength ASTM A37

»  Pre-stress/Post Tension Cables ASTM A416

« Bolt Tensile, Nut and Bolt Proof Tests ASTM A370
» Hardness Test ASTM A370

» Coating Thickness of ferrous and non-ferrous metals
» Torque Testing

» Welder Procedure Specification Review

4. Fire Resistive Materials:

Cementitious Fireproofing Density UBC 736
Cementitious Fireproofing Adhesion/Cohesion UBC 736
Cementitious Spray Applied Fireproofing

Intumescent Fireproofing

Fire Calk/Fire-stopping

Sampling Soils

Laboratory compaction curves, checkpoints, moisture/density, plasticity, gradation
Verify materials below footings are adequate to achieve the design bearing capacity
Verify excavations are extended to proper depth and have reached proper material
Classification and testing of controlled fill materials

Compaction testing

Borings

6. Other Services:

Coring/Rock Coring
Moisture/Vapor Emission
Moisture Content (wood)
Roofing Materials
Waterproofing Materials

Required Inspections: Special inspections will be as required by the Construction Documents and the standards
referenced therein. These special inspections may include but are not limited to: concrete, masonry, structural

steel, gr

oundwater, vibration monitoring, and other special inspections such as roofing, waterproofing, vapor

barrier lay down, and crack monitoring. Inspection services include but are not limited to the following:

1. Concrete Inspection:

Reinforcing Steel ID and Sampling
Reinforcing Steel Placement

2. Pre- and Post-Tension Stressing Placement and Masonry Inspection:

Inspection of Layup
Block and Brick Sampling
Mortar Sampling

Grout Sampling

14
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» Precast Inspection

3. Structural Steel:
»  Structural Steel Erection

»  Structural Steel Welding

»  Structural Steel Testing

» Shop Fabrication

»  Weld Procedure Qualification Testing and Specification Review
» High-Strength Bolt Inspection and Testing

+  Shear studs testing and inspection

 Drilled in anchors

» Non-destructive Inspection of Structures and Components: Infra-red, Radiography,
Ultrasonic

4. Groundwater:
» Vapor Intrusion

5. Vibration Monitoring

6. Other Special Inspections:
»  Vapor Barrier Laydown

» Roofing
*  Waterproofing
»  Crack Monitoring

Records and Reports: All reports shall be formatted and compliant with governing federal, state, local laws,
statutes, acts, ordinances, codes, rules, standards, regulations and guidelines (the “Applicable Law”). Where
conflicts in requirements occur the more stringent provisions shall govern. Daily, interim and final project reports
shall clearly identify the affected project. If the Service Provider is selected to support multiple projects, each
project shall be recorded as a unique autonomous project. Detailed reports of each test or inspection shall be
prepared. General information to be provided for all reports generated includes the following:

e Project name and number
Date of test or inspection
Name of Testing Agency or Inspecting Agency
Name of Technician or Inspector
Weather conditions
Locations and elevations of specific areas tested or inspected referenced to gridlines
Description of test or inspection
Reference to applicable ASTM standard
Summary of observations, results, and recommendations
Description of areas of materials requiring retesting or re-inspection
Unusual conditions

For concrete compressive strength test reports, the following information must also be included in addition to the
above-referenced items:

1. Name of Contractor and concrete supplier

2. Name of concrete testing service

3. Name of technician making and testing specimens

4. Truck number and delivery ticket number

5. Date and location within the structure of concrete placement

6. Concrete type, class, mix proportions of materials, and design compressive strength at 28-days
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7. Slump, air content, unit weight, and concrete temperature
8. Total time period between batching and completing placement for each truck
9. Compressive strength and type of break for each test.

Field reports for concrete inspection shall contain the general information noted above, plus ambient temperature
and cylinder numbers. Test reports for masonry materials shall include proportions, composition, and compressive
strength in addition to the general information referenced above.

Final Report of Special Inspections: At the completion of work, the Service Provider shall submit a Final Report
of Special Inspections and Materials Testing (the “Final Report) to the CM, Architect, PM, Prime Contractor, and
the RJISCB, stating work was completed in substantial conformance with the Contract Documents and that
appropriate inspections and tests were performed.

The Final Report shall state that the required inspections have been performed and shall delineate non-
conforming work not mitigated or resolved. The Service Provider shall submit the Final Report by school to the
CM, Architect, PM, Prime Contractor, and the RISCB.

Billing Procedures: Consultant, including but not limited to the Materials Testing and Special Inspection
Service as indicated herein, will be reimbursed on a unit cost basis up to the lump sum defined in Section 2 of
the Agreement. Subject to the terms and conditions of the Agreement, additional tests will be authorized, if
necessary, with advance written notification and approval by the CM and/or Program Manager as to scope and
cost. Consultant is to submit invoices on a monthly basis, with the invoice indicating the project name, along
with the name(s) of staff member(s), the dates of inspection/test services and the name of each inspection/test
performed along with their associated hours and rates, and shall include the DP-3 form as well as any other
required diversity reporting forms.

Reimbursables: The RISCB will engage and pay for the services of Consultant in accordance with the
Agreement. Mileage expenses for local travel tojob sites within the District are non-reimbursable expenses.
Expenses for out-of-town travel for inspections are billable reimbursable expenses with prior written
authorization from the RISCB. All consumables such as office supplies, copies, etc. necessary to carry out
the performance of Consultant's work are not considered reimbursable. Costs should be factored into the
total value for the work. Prime Construction Contractor shall be responsible for cost of retesting or re-
inspecting of work failing to comply with the requirements of the Contract Documents.
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ATTACHMENT C TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
SCHEDULE OF SERVICES

Anticipated Schedule for Services:

e Clara Barton School 2 on or about: 1 July 2018 through 31 January 2020 (19 months)
e George Mather Forbes School 4 on or about: 1 July 2018 through 30 August 2019 (14 months)
e Dag Hammarskjold School 6 on or about: 1 July 2018 through 31 July 2019 (13 months)

Dr. Walter Cooper Academy School 10 on or about: 1 July 2018 through 31 August 2019 (14 months)

Flower City School 30/ 54 on or about: 24 June 2019 through 31 August 2020 (14 months)
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ATTACHMENT D TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
INSURANCE REQUIREMENTS

Insurance Policies:

The Materials Testing and Special Inspection contract that will be awarded for the Materials Testing and Special
Inspection will have the following insurance requirements. All respondents to this RFP are presumed to be able to meet
these requirements:

Commercial General Liability Limits

Per Occurrence Limit; $1,000,000
General Aggregate (other than Products/Completed Operations): $2,000,000

Products and Completed Operations: $2,000,000

Personal and Advertising injury: $1,000,000

Fire Damage Legal Liability: $ 300,000

Medical Payments, any one person: $ 10,000
Professional Liability: $1,000,000/$3,000,000
Business Automobile: $1 million per accident
Workers' Compensation: Statutory amount
Employer’s Liability: $500,000

Excess/Umbrella (for general aggregate and auto liability only): $5,000,000

The RISCB shall be a certificate holder and an additional named insured on such policies on a primary and non-contributory
basis. The selected firm will be required to furnish the RISCB with a certificate of insurance evidencing that it has complied
with the obligations under this section of the RFP. In addition, the selected firm shall require its sub-consultants, if any, to
carry similar liability insurance, to name the RIJSCB as a certificate holder and an additional insured on such policies and to
furnish the RISCB with certificates of insurance establishing compliance with this obligation. Thirty (30) days’ notice of
cancellation is required. Selected firms are responsible for the payment of all insurance premiums.

All liability policies (excluding workers’ compensation and professional) shall also include the following as additional
insured on a primary and non-contributory basis: RISCB; the City of Rochester (“City”); the Rochester City School
District (“RCSD”); Savin Engineers, P.C. (“Savin”); Gilbane Building Company (“Gilbane”); the County of Monroe
Industrial Development Agency (“COMIDA” or another capital bonding agency to be named by RISCB); and U.S. Bank
National Association (“Trustee” or another Trustee to be named by the RISCB). A waiver of subrogation in favor of the
RJSCB, City, RCSD, Savin, Gilbane, COMIDA (or another capital bonding agency to be named by the RISCB), Trustee
(or another Trustee to be named by the RISCB) applies to general liability, automobile liability, umbrella and worker's
compensation (GL additional insured, ongoing & completed operations, form CG2010 1185 or equivalent - to be attached
to certificate) policies. Copies of all additional insured/primary-noncontributing/waiver of subrogation endorsements must
be attached to certificate. Policies shall include a 30-day notice of cancellation to the RISCB. Copies of all other
endorsements to be attached to the certificate.

Indemnification & Hold Harmless:

The consultant will be required to indemnify and hold harmless the RISCB, the City, the RCSD, Savin Engineers
(Program Manager), Gilbane Building Company, COMIDA (or another capital bonding agency to be named by RISCB),
U.S. Bank National Association (“Trustee” or another Trustee to be named by the RISCB), and their officers, agents, and
employees (collectively, the “Indemnitees”) as set forth in the indemnity provision in the form of Materials Testing and
Special Inspection Agreement attached as Attachment A to this RFP, Section 8.

The Consultant shall include in each agreement with a subcontractor and/or sub-consultant for the Project, a provision
substantially similar to the paragraph above, which provides that such subcontractors and/or sub-consultants shall
indemnify the Consultant and the Indemnitees for all losses, claims, liabilities, injuries, damages and expenses, including
attorneys’ fees, that the Consultant or the Indemnitees may incur arising out of or resulting from such subcontractor’s
performance of services, violation of state, federal, or local law, rule or regulation, or negligence.
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ATTACHMENT E: NEW YORK STATE EDUCATION DEPARTMENT OFFICE OF FACILITIES
PLANNING STATEMENT OF SPECIAL INSPECTIONS AND TESTS

Room 1060 EBA
Albany, NY 12234

NYS EDUCATION DEPARTMENT
Office of Facilities Planning

STATEMENT OF SPECIAL
INSPECTIONS AND TESTS
As required by the Building Code of NYS (BCNYS)

BCNYS § 1704.1.1 requires the project Design Professional to complete the Statement of Special Inspections and Tests. Completion
of the Statement of Special Inspections & Tests and submission to the Office of Facilities Planning with the Construction Permit
Application is a condition for issuance of the Building Permit.

School District Building
Project Title
SED Project # Project Address
Architect/Engineer
Name of Person Completing this Statement Phone Date
Comments
s -
INSPECTION AND TESTING = & 3] z 3] . & | IDENTIFY SPEC SECTION
(Continuous & Periodic is as Defined by | 2 = & e = = g AND PROVIDE
the BCNYS) B s | =8 © x %= | CLARIFYING NOTES IF
z |2 |E% Z & & & | NECESSARY
(=) =] B g = =)
¥ £ Xn x ox
A. Steel Construction
1. Material verification of high- X | Applicable ASTM 1704.3 M
strength bolts, nuts and washers, material
specifications. AISC
ASD, Section A3 4,
AISC LRFD. Section
A33
2. Inspection of high-strength X X | AISC LRFD, Section | 1704.3, o
bolting. M2.3 1704.3.3
3. Material verification of structural ASTM A 6 or A 568 1704.3, ]
steel. 1708 4
4. Material verification of weld AISC, ASD, Section 17043 ]
filler materials. A3.6: AISC LRFD,
Section A3.5
5. Inspection of welding: AWS DI 1,D13, 1704.3, 0
DI14: ACI318:3.52 1704.3.1,
1903.5.2
a. Stmictural steel X X M
b, Reinforcing steel X X \
6. Inspection of steel frame joint X 1704.3. ;
details. 1704.3.2 '
B. Concrete Construction
1. Inspection of reinforcing steel, X | ACI318:35, 7.1-7.7 | 17044, (]
including prestressing tendons. 1903.5.
and placement. 1907.1.
1907.7.
1914 4
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@
INSPECTION AND TESTING s [, |82 3) & | IDENTIFY SPEC SECTION
{Continuous & Periodic is as Defined by | = = E - E = £ | AND PROVIDE
the BCNYS) £ |8 = @ = % = | CLARIFYING NOTES IF
z | & EZ ZE Z O | NECESSARY
S |&B |5 22 T2
2. Inspection of reinforcing steel AWSDI1 4, ACT 318; | 17044, 0
welding. 352 1903.5.2
3. Inspection of bolts to be nstalled X 1704 4, 0
1n concrete prior to and during 1912.5
placement.
4. Verify use of required design X | ACI318: Ch 4, 52- 1704 4, 0
mix. 54 1904,
1905.2-
1905.4,
1914.2,
19143
5. Sampling fresh concrete: slump, X ASTM C 172, C 31, 1704 4, 0
air content. temperature, strength ACT 318:5.6,5.8 1905.6.
test specimens. 1914 10
6. Inspection of placement for X ACIL 318: 59,510 1704 4, 0
proper application techniques. 1905.9,
1905.10,
1914 6,
19147,
19148
7. Inspection for maintenance of X | ACL 318:5.11,5.13 1704 4, 0
specified curing temperature and 190511,
techniques. 1905.13,
19149
8. Inspection of prestressed X ACI 318: 18.18, 1704 4
concrete. 18.164
9. Erection of precast concrete X | ACI 318: Ch. 16 1704 4
members.
10. Verification of in-situ concrete X | SVI3i8:62 1704 4,
strength prior to stressing of 1906.2
tendons and prior to removal of
shores and forms from beams and
slabs.
C. Masonry Construction ACI 530/ | ACI
L1 = Level 1 Inspection required for ASCE 5301/
nonessential facilities. S/TMS ASCE
1.2 = Level 2 Inspection required for 402, Ch. [ 6/TMS
essential facilities. In general, schools 35 602, Ch.
are not considered essential facilities 35
unless they are a designated
emergency shelter.
1. Verify to ensure compliance:
a. Proportions of site prepared mortar X 2.6A 17045 0
and grout, L1
L2
b. Placement of masonry units and X 338 1704 5 0
construction of mortar joints. L1
L2
c. Location and placement of X 34, 17045 0
reinforcement, connectors. tendons, L1 36A
anchorages L2
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INSPECTION AND TESTING 5 O 3 8 w B IDENTIFY SPEC SECTION
(Continuous & Periodic is as Defined by | = = 5 g ﬁ - § AND PROVIDE
the BONYS) E |8 [z2 s 2 £ = | CLARIFYING NOTES IF
zZ |2 |& Z ZE ; O | NECESSARY
S |= |82 2z f-
d Prestressing technique and X 3.6A. 17045 0
installation, L1 3.6B
L2
¢. Grade and size of tendons and X 24B, 1704.5 0
anchorages L1 244
L2
. Grout specs prior to grouting, X 32D 1704.5 0
L2
g. Placement of grout. X 35 1704 5 0
L2
h. Grouting of tendons, X 3.6C 1704.5 ]
L2
2. Inspection shall verify: 1704.5 0l
a Size and location of structural X 33G 1704 5 0
elements. L1
L2
b. Type, size, and location of anchors. | X X | 1154 1704.5
L2 | L |21.1
c. Specified size, grade, and type of X | 102 24.34 1704.5
reinforcement L1
L2
d Welding of reinforcing bars. X 2186, 17045, ]
L1 2186 2108.9.2.11
L2
¢. Cold’hot weather protection of X 108 1704.5. 0
masonry construction L1 21043,
L2 2104 4
{. Prestressing force measurement X X 36B 17045
and application. L2 L1
3. Inspection prior to grouting, X- 1112 3.2D. 17045
L1 34,
L2 268,
33B
4. Grout placement, X 35, 1704.5 0
L1 36C
L2
5. Preparation of grout specimens, X 14 17045 m
mortar specimens, and/or prisms L1
L2
6. Compliance with documents and X 1.5 1704.5 ]
submittals L1
L2
D. Wood Construction: Fabrication 1704 6. ]
of wood structured elements and 17042 =
assemblies.
E. Soils
1. Site preparation. 1704.7.1 0
2. During fill placement. 170472 ]
3. Evaluation of in-place density. 170473 0
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2 X A
INSPECTION AND TESTING 3 ) 3 g o & | IDENTIFY SPEC SECTION
(Continuous & Periodic Is as Defined by | = E 3 g é - § AND PROVIDE
the BCNYS) é o o g‘_ g 6 = | CLARIFYING NOTES IF
z |2 |E % 7= 23 | NECESSARY
S |2 |25 2= cZ
F. Pile Foundations: Installation 1704.8 0
and load tests.
G. Pier Foundations: Seismic 1704.9, O
Design Category C, D, E. F 1616.3
H. Wall Panels and Veneers: 1704.10, 0
Seismic Design Category E, F. 1616.3,
1704.5
z 2 =
INSPECTION AND TESTING 8 n (&} &} - IDENTIFY SPEC SECTION
(Continuous & Periodic is as Defined by | = g & 2 E = Z | AND PROVIDE
the BOCNYS) E o g e : s = | CLARIFYING NOTES IF
z |2 |EZ zE 3 | NECESSARY
S | & |26 2z f-
1. Sprayed Fire-Resistant Materials
1.  Structural member surface 1704.11.1 0
conditions.
2.  Application. 1704112 0
3. Thickness. ASTM E 605 1704113 "
4. Density ASTM E 605 1704114 0
5. Bond strength. ASTM E 736 1704.11.5 O
J. Exterior Insulation and Finish 1704.12 N
Systems (EIFS)
K. Special Cases 1704.13 O
L. Smoke Control 170414 ]
M. Special Inspections for Seismic
Resistance: Applicable to specific
structures, systems. and components.
1. Structural steel. X AISC Seismic 17072 0
2. Structural wood. X 1707.3 (]
3. Cold-formed steel framing. X 1707 4 0
4. Storage racks and access floors X 17075 0
5. Architectural components. X 1707 6 B
6. Mechanical and electrical X 1707.7 0
components.
7 Seismic isolation system, X 1707.8 0
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N. Structural Testing for Seismic
Resistance: Applicable to specific
structures, systems, and components

1. Testing and venification of 1708.1 0
masonry matermls and
assemblies

2. Testing for scismic resistance 1708.2 0
Remnforcing and prestressing ACI 318 17083, 0
steel 1903.5.2

4. Structural steel AISC Setsmic 1708 5 C

S.  Mechanical and electncal 1708 3 O
equipment

6. Scismically solated structures. 17208.6, |

1623.8

0. Structural Observations 1709.1 0

Applicable to specific structures

P. Test Safe Load 17121 0

Q. In-Situ Load Tests 1713.1 0

R. Preconstruction Load Tests 17141 0

S. Other (list)
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Request for Proposals: Materials Testing and Special Inspection

FORM | TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
FEE SUBMITTAL

RSMP — Materials Testing and Special Inspection Services

Authorized Signature:

Name:

INSPECTION AND TESTING — ITEM DESCRIPTION IT COST/UNIT

1. SOILS & FOUNDATION

A. Inspections — Full Day per diem
B. Inspections — Half Day per diem
C. Modified Proctor Tests

D. Gradation & Sieve Analysis

m

Compaction Testing (minimum 10 tests/callout)

-n

. Moisture Content

o

. Footing bottom / Bearing capacity tests

H. Other anticipated soils/foundation testing

2. CAST-IN-PLACE CONCRETE

A. Rebar Inspection and Pre-placement — Full Day per diem
B. Rebar Inspection and Pre-placement — Half Day per diem
C. Batch Plant Inspection — Half Day per diem
D. Cast-in-Place Inspection and sampling — Full Day per diem
E. Compressive Strength Tests (cylinders) each
3. MASONRY

A. Inspections — Full Day per diem
B. Inspections — Half Day per diem

C. Compressive Strength Tests — Mortar cylinders

D. Compressive Strength Tests — Grout prisms

E. Composite Masonry Prisms (including labor)

F. In-place Shear Strength Tests (including labor)

4. STRUCTURAL STEEL

A. Inspection — Full Day per diem
B. Inspection — Half Day per diem
C. Shop Inspection — Full Day per diem

23



Request for Proposals: Materials Testing and Special Inspection

D. Shop Inspection — Half Day per diem
E. Torque Testing Per diem
F. Magnetic Particle Testing lump sum
5. ASPHALT
A. Inspections — Full Day per diem
B. Inspections — Half Day per diem
C. Mix Density Test (Marshall Test) each
D. In-Place Density using Nuclear Density Meter each
E. Core Sampling and Testing each

6. FLOOR FLATNESS

A. Surveys per diem

B. Equipment lump sum

7. FIRE-RESISTANCE

A. Sprayed Fire-Resistance (Thickness & Density)

B. Adhesion / Cohesion

C. Intumescent Paint Thickness Check

D. Intumescent Fireproofing

8. FIRE-STOPPING

A. Fire Caulk Testing/Inspection

9. OVERSIGHT OF TESTING & INSPECTION TEAM

A. New York State Licensed Professional Engineer

B. New York State E.I.T. / Project Manager

10. OTHER INSPECTION & TESTING SERVICES

A. Drilled Piers

B. Pre-cast concrete items

C. Pre-stressing Techniques & Installation

D. Tendons & Anchorages

E. Grouting of Tendons

F. Welding of Reinforcing Bars

G. Pre-stressing Force Measurements

H. Seismic Resistance

I.  Cold-Formed Steel Framing
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J.  Structural Wood
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Request for Proposals: Materials Testing and Special Inspection

FORM Il TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
CERTIFICATION OF NON-COLLUSION

By submission of this proposal, each proposer and each person signing on behalf of any proposer certifies, and in
the case of a joint proposal, each party thereto certifies as to its own organization, under penalty of perjury that to
the best knowledge and belief:

1 The prices of this proposal have been arrived at independently without collusion, consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating to
such prices with any other proposer or with any competitor.

2 Unless otherwise required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed by the proposer and will not knowingly be disclosed by the proposer prior to
opening, directly or indirectly, to any other proposer or to any competitor; and

3 No attempt has been made or will be made by the proposer to induce any other person, partnership or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

BY:
FULL LEGAL NAME OF FIRM OR CORPORATION NAME OF AUTHORIZED SIGNATOR/TITLE
AUTHORIZED SIGNATURE TELEPHONE AND FACSIMILE NUMBERS
STREET ADDRESS E-MAIL ADDRESS
CITY, STATE, ZIP CODE DATE
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FORM 111 TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
OFFEROR’S AFFIRMATION OF UNDERSTANDING OF AND AGREEMENT
PURSUANT TO STATE FINANCE LAW §139-j (6) (b)

Background:
State Finance Law §139-j (6) (b) provides that:

Every Governmental Entity (including, voluntarily, the Rochester Joint Schools Construction Board, the
“Board”) shall seek written affirmations from all Offeror’s as to the Offeror’s understanding of an
agreement to comply with the Board’s procedures relating to permissible contracts during a Governmental
Procurement pursuant to State Finance Law 8139-j(3).

Instructions:

In connection with all proposals, bids, RFP’s, etc., the Board must obtain the following affirmation of understanding and
agreement to comply with procedures on procurement lobbying restrictions regarding permissible contacts in the Restricted
Period for a Procurement Contract in accordance with State Finance Law §139-j and §139-k:

Offeror affirms that it understands and agrees to comply with the Rochester Joint Schools Construction Board’s
Procurement Disclosure Policy, which Policy conforms to the requirements of State Finance Law §139-j (3) and 8139-

1(6)(0).

BY:
FULL LEGAL NAME OF FIRM OR CORPORATION NAME OF AUTHORIZED SIGNATOR/TITLE
AUTHORIZED SIGNATURE TELEPHONE AND FACSIMILE NUMBERS
STREET ADDRESS E-MAIL ADDRESS
CITY, STATE, ZIP CODE DATE
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FORM IV TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
OFFEROR’S CERTIFICATION OF COMPLIANCE WITH STATE FINANCE LAW §139-K (5)

By signing below, I certify that all information provided to the Rochester Joint Schools Construction Board with respect to
State Finance Law §139-k is complete, true and accurate.

BY:
FULL LEGAL NAME OF FIRM OR CORPORATION NAME OF AUTHORIZED SIGNATOR/TITLE
AUTHORIZED SIGNATURE TELEPHONE AND FACSIMILE NUMBERS
STREET ADDRESS E-MAIL ADDRESS
CITY, STATE, ZIP CODE DATE
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FORM V TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
OFFEROR’S DISCLOSURE OF PRIOR NON-RESPONSIBILITY DETERMINATION

Name of Individual or Entity Seeking to Enter into the Procurement Contract:
Address:

Name and Title of Person Submitting this Form:

Contract Procurement Number: Date:

1. Has any Government Entity made a finding of non-responsibility regarding the individual or entity seeking to enter
into the Procurement Contract in the previous four years?
(Please circle): No Yes
If yes, please answer the next questions:

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law §139-j?
(Please circle): No Yes

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or incomplete information
to a Government Entity? (Please circle): No Yes

4, If you answered yes to any of the above questions, please provide details regarding the finding of non-responsibility
below.

Governmental Entity:

Date of Finding of Non-Responsibility:

Basis of Finding of Non-Responsibility:

(Add additional pages as necessary)

5. Has any Governmental Entity or other governmental agency terminated or withheld a Procurement Contract with
the above-named individual or entity due to the intentional provision of false or incomplete information?
(Please circle): No Yes

6. If yes, please provide details below:

Governmental Entity:

Date of Termination or Withholding of Contract:

Basis of Termination or Withholding:

(Add additional pages as necessary)

Offeror certifies that all information provided to the Rochester Joint Schools Construction Board with respect to State
Finance Law §139-k is complete, true and accurate.

By: Date:

Signature:
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FORM VI TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
DIVERSITY PROGRAM (“DP”) AND USE OF FORMS

The Rochester Joint Schools Construction Board (the “Board”) recognizes the need to take action to ensure that minority
and women-owned business enterprises, disadvantaged business enterprises, and minority and women employees and
principals are given the opportunity to participate in the performance of contracts of the Board. This opportunity for full
participation in our free enterprise system by persons traditionally, socially and economically disadvantaged is essential to
obtain social and economic equality. Accordingly, the Board fosters and promotes the participation of such individuals
and business firms in contracts with the Board. Each firm for this undertaking should acknowledge its understanding and
support of the social policy herein stated and will be expected to demonstrate its efforts to solicit the participation of such
individuals as partners, and/or employees. In this regard, the Board expects the successful firm to undertake or continue
the existing programs to ensure that minority group members and women are afforded equal employment opportunities
without discrimination.

One of the principal goals of the RISCB is to support workforce development and the creation of diversification
opportunities. As such, all contractors, suppliers, professional service firms and/or other business entities providing goods
or services under a Board contract of $25,000 or more ($100,000 or more for construction services) shall agree to comply
with the following workforce diversity rules and requirements:

o Minority Workforce: 22% of project personnel, including skilled trades people, trainees, journeymen,
apprentices and supervisory staff

o Female Workforce: 8% of project personnel, including skilled trades people, trainees, journeymen, apprentices
and supervisory staff

The Board is also committed to the meaningful participation of qualified minority-owned, women-owned, disadvantaged
business entities and small business entities throughout the RSMP. In order to meet this commitment, all contractors,
suppliers, professional service firms and/or other business entities providing goods or services under a Board contract of
$25,000 or more ($100,000 or more for construction services) shall agree to engage qualified minority-owned, women-
owned, disadvantaged business entities and small business entities to assist in the completion of all work under any such
contract. With each contract of $25,000 or more ($100,000 or more for construction services), the selected contractor,
supplier, professional service firm and/or other business entity agrees to provide for the following:

«  Minority-Owned Business entities shall participate in a minimum of 17% of each contract or purchase order
*  Women-Owned Business entities shall participate in a minimum of 10% of each contract or purchase order
+ Disadvantaged Business entities shall participate in a minimum of 3% of each contract or purchase order

«  Small Business entities shall participate in a minimum of 3% of each contract or purchase order

The Board reserves the right to revise, adjust and/or modify the above goals for contracts awarded at a later date for
contracts awarded in Phase 2 of the RSMP. “Small Business Enterprise” shall mean a business concern which, together
with its affiliates, has no more than fifteen (15) employees and average annual receipts that do not exceed $2 million (Two
Million Dollars).

The process to substantiate unsuccessful pursuits to establish teaming relationships for this proposal in terms of Equal
Opportunity outreach (confirming that prospects elected to decline for any Diversity Category for which the proposed
team falls short of the goal) must be documented and submitted to the Independent Compliance Office (Baker Tilly,
attention Brian Sanvidge at 518-330-7816) at the latest upon the Consultant’s notification of having been short-listed for
an interview.
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INSTRUCTIONS FOR USE OF THE ATTACHED DP FORMS:

1) DP-1: EBE UTILIZATION

This form is to be completed and submitted with the response to the RFP. The selected respondent shall be required to resubmit its
final version showing all those contractors and or vendors it has entered into agreement with to meet the goals for participation by
Eligible Business Enterprises (“EBEs”), defined within the RSMP Diversity Plan (e.g., MBEs, WBEs and DBEjs).

2) DP-2: EBE LETTER OF INTENT TO PERFORM
This form is required of the selected contractor. The contractor must fill these out and secure signatures from all EBE firms being
proposed as subcontractors.

3) INSTRUCTIONS FOR DP-3 (MONTHLY EMPLOYMENT UTILIZATION REPORT)

This form provides a monthly summary of employment manpower utilization. It is used to track the diversity of a particular
contractor’s manpower and his responsiveness to the objectives illustrated in the Diversity Plan. The selected contractor is required to
submit this form on a monthly basis.

4) INSTRUCTIONS FOR DP-3a (MONTHLY EBE UTILIZATION REPORT)
This form provides a monthly summary of work provided by EBE’s listed in the Utilization Plan (DP-1). The selected contractor is
required to submit this form on a monthly basis.

5) PROMISE OF NON-DISCRIMINATION

6) EBE ASSURANCE STATEMENT
This form is to be completed and submitted with the response to the RFP.

7) GOOD FAITH EFFORTS CHECKLIST

In the event that the percentage goals for EBE utilization goals have not been met as indicated in the DP-1 “Schedule of EBE
Participation” (a/k/a, “EBE Ultilization Plan”), this checklist must be completed to indicate the efforts that Proposer undertook in
attempting to meet Diversity Program goal.
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RCSD

SED#:

SED DWT:

EBE UTILIZATION PLAN (DP-1) Rochester Schools Modernization Program
1. Project : 2. Proposing on Contract No./Contract Description

3. Proposer Name / Address / Phone No. / Fax No. / FEIN 4. Proposal Submittal Date (MM/DD/YY)

[ original DP-1 [] Revised DP-1 Rev. Date:

Project Goals: MBE —17% WBE—-10% DBE—-3% SBE-3 %

6. Name/Address/Phone and FEIN of | 7. Certified | 8. Performance | 9. Scope of Services to be provided 10. Proposed Percent
Proposed M/WBE, DBE or SBE as EBE Category Dollar Amount

The undersigned, being an authorized representative of the proposing company, hereby certifies that the above information is accurate, and
that proposer has received a proposal from, or discussed with, each of the M/WBE, SBE or DBE firms listed herein prior to the submission of
the accompanying bid. The authorized representative of the firm also hereby certifies the proposal complies with the RSMP diversity section
or has engaged the ICO and complied with the appropriate procurement process.

Bidding Company’s Official Printed Name and Title:

Authorized Signature: Print Name: Title:

The ICO may follow up with the EBE firms listed herein to verify that each either submitted a proposal
to, or discussed with, the bidder the amounts indicated above.
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EBE LETTER OF INTENT TO PERFORM / RSMP DP-2 FORM

This form is to be completed and submitted to the CONSULTANT by the apparent successful bidder.

RSMP PROJECT:

PARTICIPANT:
The undersigned has agreed to perform work in connection with the above project as:
sole proprietorship (individual)
a partnership
a corporation
a joint venture

Detailed description of work items to be performed by EBE:

(indicate labor, supplier, broker,

etc.) at the following price: $

Please note all categories of the subcontractor/joint venture that apply:

___ Disadvantaged Business Enterprise

_____Minority-Owned Business Enterprise

_____Small Business Enterprise

_____Women-Owned Business Enterprise

The total value of EBE participation under this Joint VVenture Agreement is $ ., whichis___ % ofthe
total Proposal.

(Type or Print Name of subcontractor/Joint Venture)

By:

Printed Name:

Title:

Date:

This EBE is currently certified as a (circle as appropriate) MBE, WBE, DBE or SBE in the above-indicated
performance category. As evidence of this fact, attached is a certification letter from the appropriate
certifying authority confirming the current MBE, WBE, DBE or SBE status and the applicable
performance category. Failure to include said certification letter(s) to the satisfaction of the
CONSULTANT is grounds for rejection of the proposed EBE.

Should any revisions to this pending agreement be necessary after the submission of this form, the bidding
contractor shall immediately resubmit the necessary revised forms to the attention of the CONSULTANT for
consideration. The undersigned will enter into a written agreement for the work described upon the approval of
the CONSULTANT and award and execution of a contract with RJSCB to the bidder.
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Consultant Company Name Proposed EBE Company Name
Address Address
Phone Number Phone Number
Company Officer Name & Title (Print) Company Officer Name & Title (Print)
Company Officer Signature Company Officer Signature
Date Date

For RJSCB Use Only

Owner Signature Date

CONSULTANT Signature Date
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INSTRUCTIONS ON COMPLETION OF THE
MONTHLY EMPLOYMENT UTILIZATION FORM (DP-3)

1. Project: Name of Project that this form submission is applicable to.

2. Reporting Period (MMM/YYYY) / : Indicate the monthly period reporting on; e.g. JUL 2018. Hours
reported on this report shall include all hours on the first day of the month through and including the last day of the
applicable month.

3. Reporting Contractor Name/Address/Phone No./Fax No.: Name/address/phone/fax of reporting entity.

4a. Reporting Contractorisa ( )1St Tier -or- ( ) Lower Tier Contractor: The reporting entity is to either.

4b. Only if a lower tier contractor, indicate to whom you are a subcontractor: Only if the reporting entity is other than a firs
tier contractor, indicate what company/firm you have a direct contractual agreement with relative to this 1t Tier Project
contract. If you are a 18t Tier contractor leave blank or indicate N/A.

5. Construction Trade Class: Indicate in the space(s) provided below this title, the applicable trade classification group, i.e.
Electrician, Carpenter, Mason, Laborer, etc, which the reporting entity utilized during this reporting period.

6. (a) Total All Hours by Trade M (Male) F (Female): Under the 6a. M - column, infill the total number of male hours for

each trade/grade classification listed, subtotaling at after each trade, for this reporting period. Under the 6a. F - column,
infill the total number of female hours for each trade/grade classification listed, subtotaling at after each trade, for this

reporting period.

6. (b—e) Minority Hours by Trade M (Male) F (Female): Under each M — column, infill the total number of male hours for
each trade/grade classification and each minority category listed, subtotaling at after each trade, for this reporting period.
Under each F — column, infill the total number of female hours for each trade/grade classification and each minority
category listed, subtotaling at after each trade, for this reporting period.

7. Minority % of Total Hours: The percentage of total minority hours of all hours worked, the sum of columns 6b.- 6e.
divided by the sum of column 6a. Only one figure for each trade classification. ie ((6b.M + 6b.F + 6¢.M +6¢.F + 6d.M +
6d.F + 6e.M + 6e.F) / (6a.M + 6a.F)).

8. Female % of Total Hours: The percentage of total female hours of all hours worked, the total number reported in 6a.F divided
by the sumof total numbers reported in 6a. M and 6a.F. Only one figure for each trade classification.; i.e. (6a.F/(6a.M+6a.F))

Individuals that qualify in both a minority category and the female category should not be counted in both the minority
and female percentage figures, as the above percentage calculation will generate (items 9. & 10.

9. Total Number of Employees: Total number of male and total number of female employees utilized in each trade and
grade classification, subtotaling at after each trade, for this reporting period.

10. Total Number of Minority Employees: Total number of male minority and total number of female minority employees
utilized in each trade and grade classification, subtotaling at after each trade, for this reporting period.

11. Reporting Company Official s Printed Name and Title: Reporting company official’s printed name/ title.

12. Reporting Company Official s Signature: Reporting company official’s original signature. By signing this form, this
individual is certifying that the information provided on the form has been reviewed prior to its submission and is accurate
to the best of his/her knowledge.

13. Date Signed: Date of signature.

14. Page: Indicate page number and total number of pages submitted. Attach as many pages as necessary.
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MONTHLY EMPLOYMENT UTILIZATION REPORT - DP-3/RSMP ROGHESTER SGHOOLS MODERNIZETION PROCRAM PHISE I
1. Profisct - 2. Reporting Period _ i - _
3. Reporting Confractor Name | Address / Phone Mo. ! Fax Mo. 43 Reporting Contracior s a | | 18t Ther - or- | ) Loweer Tier Contracior
4o, Onily If & lower Ser contracior, Indicate to whom you are 3 subconiractonr
Mo Work Performed [ )
Project Goals : Minority - 22% Women - 8%
5. Ba B, Bo. Bd. Be. &1 7. B. Q. 10 1.
Cly of 5 Black Ammerican
Total &l Total Number | Total Humbsr
Rochestar Causasian ot of Hicpanio | Acian orPacific | Indian or Minarfy Famale Total Musmiber
FOSMION EMPLOYEE Resldant Houre by Hours) Hepanic Ligr: Hours) lclandesr (Hours) | Alackan Nathes] Mais & icavnasian | of Empioywes | ©F SaUeasian | of Minorty
N Service Hourz) (Hows) Fomaly) %of | Onlyy %of Empioyess | Employeot
i M) Totsl Howrs | Toksl Howr
I F M F M F M F M F M F W F M F M F
Grand Total] O 1] 0 1] 0 [1] 1 0 1 1] 0 [] 0 1 0] @ 1 1]
Carifcation Statement - the balow signed. being an authortzed repressntative of the raporting company, hersby ceriifies that the abowe Information
reprasents all the hours worked by the reporting company's empioysss on the above nofed project aite during the above noted month.
11. Reporiing Company OfMclals Printed Mame and Tile 12. Reporting Company Cffclal’s Signatune 3. Date Signed 14. Page
1o 1_

36



Request for Proposals: Materials Testing and Special Inspection

INSTRUCTIONS FOR COMPLETING THE
MONTHLY EBE UTILIZATION REPORT (DP-3A/RSMP) FORM

This form must be submitted on a monthly basis. For the month under consideration, this form must be
completed by every contractor/entity providing on-site labor engaged in work associated with the 1st tier contract
scope.

For the purposes of completing this form, “on-site labor” is considered to include only labor hours consumed on
the Project site in the production of physical work and direct supervision of such on-site work. This would
specifically exclude any hours involved in hauling material/equipment deliveries to/from the Project site. The
hours involved in the off/on loading of said deliveries would be included only if the personnel involved were not
employees of the trucking company.

Example — ABC Contracting is receiving an on-site material delivery from Acme Trucking. Acme’s truck
driver’s hours would not be included on this form, but ABC’s personnel who are responsible to unload this
delivery would be included. If Acme personnel were responsible to unload this delivery, these hours would be
excluded.

For the month under consideration, each 1% tier contractor must submit a completed DP-3/RSMP form for each
entity that has provided on-site labor engaged in work associated with the scope of the 1 tier contract. This
submission shall be made as part of the monthly payment requisition package and to the ICO CONSULTANT. If
after the start and prior to the completion of the 1% tier contractor’s scope, the 1% tier contractor does not submit a
monthly payment requisition package, the 1 tier contractor shall either 1) forward a (“No-Labor”) notice
advising that there was no on-site labor utilized under its contract scope for the month under consideration or 2)
shall forward completed DP-3/RSMP forms for the month under consideration. Whether submitting a monthly
payment requisition package or not, DP-3/RSMP forms or “No-Labor” notice must be forwarded to the ICO
CONSULTANT.

In addition to required submissions noted above, the same submissions must be made by the

1% tier contractor directly to the ICO CONSULTANT no later than the 5" day of the following month. (e.g.,
November 2018 DP-3’s/RSMP or No-Labor Notice(s) must be received by December 5, 2018.) These can be
made directly through a portal. Contact RSMP for details.
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DP-3A/RSMP
MBE/WBE/DBE/SBE MONTHLY UTILIZATION REPORT
Rochester Schools Modernization Program

Month: Year:

Project Name: Original Contract:

Contract No.: Current Contract:

Contractor/Vendor Name: MBE % of Current Contract:

Address: WBE % of Current Contract:

Phone: DBE: % of Current Contract:

Fax: SBE: % of Current Contract:

Change Orders to Date:

Subcontractor Name MWBE Original Change | Total Current Subcontractto | Amount Paid to Total Amount Cancelled
DBE/ | Subcontract | Orders MWBE/DBE/SBE Date to of Invoices Checks
SBE to Date MWBE/DBE/SBE Submitted to Submitted

Date to Date

1. DP-3A must be submitted each month.

2. List all MBE/WBE/DBE/SBE subcontractors, even after their work is substantially complete.
3. When adding a subcontractor, attach a revised DP-1 and DP-2 to this form.

4. Attach invoices and cancelled checks to this form, if requested.
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CERTIFICATION OF NON-COLLUSION IN BIDDING

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies,
and in the case of a joint bid, each party thereto certifies as to its own organization, under
penalty of perjury that to the best knowledge and belief:

1. The prices of this bid have been arrived at independently without collusion,
consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other bidder or with any
competitor.

2. Unless otherwise required by law, the prices which have been quoted in this bid have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by
the bidder prior to opening, directly or indirectly, to any other bidder or to any
competitor; and

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit or not to submit a bid for the
purpose of restricting competition.

BY
*LEGAL NAME OF FIRM OR CORPORATION AUTHORIZED SIGNATURE
ADDRESS PRINTED NAME OF
AUTHORIZED
SIGNATURE/TITLE
CITY, STATE, ZIP CODE TELEPHONE/DATE
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PROMISE OF NON-DISCRIMINATION

KNOW ALL MEN BY THESE PRESENTS, that 1/we,

Name of bidder/proposer) , (hereinafter “Company”), in consideration of the
privilege to submit Proposals on contracts funded, in whole or in part, by the Rochester Joint Schools Construction Board
(herein, “RJSCB” or “Owner”), hereby consents, covenants and agrees as follows:

1)

()

3)

(4)

()

(6)

No person shall be excluded from participation in, denied the benefit of, or otherwise be discriminated against
on the basis of race, color, national origin or gender in connection with any bid submitted to Owner or the
performance of any contract resulting from;

That it is and shall be the policy of this Company to provide equal opportunity to all business persons seeking to
contract or otherwise interested in contracting with this Company, including various local small business
enterprises;

In connection herewith, I/We acknowledge and warrant that this Company has been made aware of, understands
and agrees to make Good Faith Efforts to solicit EBE’s to do business with this Company;

That the promise of non-discrimination as made and set forth herein shall be continuing in nature and shall
remain in full force and effect without interruption;

That the promises of non-discrimination as made and set forth herein shall be and are hereby deemed to be made
a part of, and incorporated by reference into, any contract or portion thereof which this Company may hereafter
obtain;

That the failure of this Company to satisfactorily discharge any of the promises of non-discrimination or Good
Faith Efforts to attain the EBE utilization Goals and reporting requirements, as made and set forth in this
Proposal, shall constitute a material breach of contract entitling the Owner to declare the Contract in default and
to exercise any and all applicable rights and remedies, including but not limited to, cancellation of the contract,
termination of the contract, suspension and debarment from future contracting opportunities, and withholding
and/or forfeiture of compensation due and owing on a contract.

By: Date: , 20
(Signature)

Name:

(Print)

Title:

(Print)
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Request for Proposals: Materials Testing and Special Inspection
EBE ASSURANCE STATEMENT
To be filed on bidding company’s letterhead and signed and dated by the Bidder.

Subject Proposal for

The undersigned bidder, having submitted a proposal for the referenced project, if awarded the Contract, agrees
that the EBE Utilization Plan (DP-1) submitted with the bid or as thereafter modified and approved by the
CONSULTANT will be incorporated into the Contract upon submission of the EBE Letter of Intent to Perform.
We are committed to ensure EBE participation in the manner indicated below as subcontractors, supplier or in
joint venture partnership as follows:

Representation of EBE Status
Name:
Address:

Phone #:
Fax#:
Email:
FEIN:

Work to be performed:

Dollar amount:
Percentage of the Total Bid amount:

This subcontractor represents that it is / is hot a certified MBE/DBE/WBE/SBE (circle the appropriate
status).

This subcontractor is a (circle one): Sole proprietorship / individual / corporation / partnership / a joint
venture

Contractor/Bidder acknowledgement:
The undersigned contractor/bidder represents that the above information is true and correct to the best of its
knowledge:

Name of Contractor/Bidder firm:

Authorized representative:

Authorized signature: Date: , 20

**EBE Assurance statement should be submitted on bidder’s letterhead and must signed by bidder.
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Request for Proposals: Materials Testing and Special Inspection

GOOD FAITH EFFORTS CHECKLIST

The Rochester Joint School’s Board (RJISCB) welcomes your participation in the Rochester School’s
Modernization Program (RSMP). Your participation and support in complying with the goals for diversity set
forth in the Diversity Plan is critical to the success of the Program. Pursuant to the requirements set forth in this
Section and in consideration of the privilege to submit Proposals on contracts funded, in whole or in part, by
RJSCB,

We, by Owner/Principal

Attest that we have exercised the following Good Faith Efforts in addition to my /our regular and customary
solicitation process:

I/We have delivered written notice to three available certified EBE’s for each potential subcontracting or supply
category in the Contract AND all potential subcontractors or vendors which requested information on the
Contract.

I/We have provided all potential subcontractors or vendors with adequate information as to plans,
specifications, relevant terms and conditions of the Contract, bonding requirements, and the last date and time
for receipt of price quotations.

I/We have attended a special meeting called to inform business and individuals of subcontracting or supply
opportunities.

I/We have, in accordance with normal industry practices, divided the contract into economically feasible
segments that can be performed by an EBE.

I/We have provided a written explanation for rejection of any potential subcontractor or vendor to the EBE/,
including the name of the firm proposed to be awarded the subcontract or supply agreement, where price
competitiveness is not the reason for rejection.

I/We have actively solicited, through sending letters or initiating personal contact, EBE’s in all feasible and
appropriate categories providing subcontracting opportunities for the contract under consideration.

I/We have utilized the services of available community organizations and associations, contractors' groups, and
trade associations known to publicize contracting and procurement opportunities, for the purpose of obtaining
assistance in the contacting and recruitment of EBE’s for the RISCB’s contract under consideration.

I/We have advertised in publications of general circulation in the Rochester MSA trade publications and other
media owned by, or otherwise focused or marketed to EBE’s, and the advertisement identifies and describes the
specific subcontracting or other opportunity in reasonable detail.

I/'We have conducted discussions with interested EBE’s in good faith, and provided the same willingness to
assist EBE’s as has been extended to any other similarly situated subcontractor.

I/We have taken steps to ensure that all labor supervisors, superintendents, and other on-site supervisory
personnel are aware of and carry out the obligation to maintain a non-discriminatory work environment, free of
harassment, intimidation and coercion at all construction sites, offices and other facilities to which employees
are assigned to work.
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Request for Proposals: Materials Testing and Special Inspection

(GOOD FAITH EFFORTS CHECKLIST continued)

Please identify below all subcontractors, suppliers, or a joint venture partner you invited to participate that
declined.

1. Name of subcontractor/Vendor:
Contact Person/Title

Phone #:

Address:

Date of Offer to Participate:
Date Offer was declined:
Reasons Given for Declining:

Please note all categories of ownership that apply:
_____African American Business Enterprise
_____Asian American Business Enterprise
_____Hispanic American Business Enterprise
_____ Majority Enterprise

____Native American Business Enterprise
_____Small Business Enterprise
_____Women-Owned Business Enterprise

2. Name of subcontractor/Vendor:
Contact Person/Title

Phone #:

Address:

Date of Offer to Participate:
Date Offer was Declined:
Reasons Given for Declining:

Please note all categories of ownership that apply:
_____African American Business Enterprise
_____Asian American Business Enterprise
_____Hispanic American Business Enterprise
_____Majority Enterprise

_____Native American Business Enterprise
_____Small Business Enterprise
_____Women-Owned Business Enterprise

3. Name of subcontractor/Vendor:
Contact Person/Title

Phone #:

Address

Date of Offer to Participate:
Date Offer was Declined :
Reasons Given for Declining:
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Request for Proposals: Materials Testing and Special Inspection

(GOOD FAITH EFFORTS CHECKLIST continued)

Please note all categories of ownership that apply:

_____African American Business Enterprise

_____Asian American Business Enterprise

_____Hispanic American Business Enterprise

_____ Majority Enterprise

_____Native American Business Enterprise

_____Small Business Enterprise

_____Women-Owned Business Enterprise Name of subcontractor/Vendor

4. Name of subcontractor/VVendor:

Contact Person/Title

Phone #:
Address

Date of Offer to Participate:

Date Offer was Declined:
Reasons Given for Declining:

Please note all categories of ownership that apply:

_____African American Business Enterprise

_____Asian American Business Enterprise

__Hispanic American Business Enterprise

_____Majority Enterprise

____Native American Business Enterprise

_____Small Business Enterprise

____Women-Owned Business Enterprise Name of subcontractor/Vendor
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Request for Proposals: Materials Testing and Special Inspection

FORM VII TO PHASE 2C/D MATERIALS TESTING AND SPECIAL INSPECTION RFP
PROPOSER’S CERTIFICATION OF COMPLIANCE WITH IRAN DIVESTMENT ACT

Pursuant to General Municipal Law 8103-g, which generally prohibits the City and the School District from
entering into contracts with persons engaged in investment activities in the energy sector of Iran, the proposer
submits the following certification to Rochester Joint Schools Construction Board:

[Please Check One]
PROPOSER’S CERTIFICATION
E By submission of this proposal, each proposer and each person signing on behalf of any proposer
certifies, and in the case of a joint bid each party thereto certifies as to its own organization, under
penalty of perjury, that to the best of its knowledge and belief, that each proposer is not on the list
created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.
E | am unable to certify that my name and the name of the proposer does not appear on the list created
pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law. | have attached a
signed statement setting forth in detail why I cannot so certify.

Dated: , 20

SIGNATURE

PRINTED NAME

TITLE

FULL BUSINESS NAME
Sworn to before me this

day of , 20

Notary Public

45



