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SECTION 00 9123 
REBID ADDENDUM NUMBER 3 

 
DATE: December 6, 2016 

 
TO:  PROSPECTIVE BIDDERS 

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents 
dated November 1, 2016, with amendments and additions noted below. Where addendum items 
below modify a portion of the Bid Documents, the remainder of the Bid Document remains 
unchanged. 
 
ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID 
FORM.  FAILURE TO DO SO MAY DISQUALIFY THE BIDDER. 
 
This addendum consists of 1 page(s), in addition to the following document(s): 

A. RFI Log dated 12/6/2016. 
  

CHANGES TO THE PROJECT MANUAL 
 
Section 01 1200  MULTIPLE CONTRACT SUMMARY 

A. ADD Section 1.10 Item #66 on page 11 as follows:  “66.  Any and all doors and door hardware 
are to be salvaged and turned over to the owner.  This includes but is not limited to locksets, 
cylinders, cores, door closers, hinges, kick plates, panic devices, etc.” 

 

Section 06 2000  FINISH CARPENTRY 
A. Change paragraph 2.17 A 3 to read as follows: 

a. Provide four (4) additional black 4” high (nominal) toe kick grilles of the following 
lengths: 

i. (1) 34 inches. Located in Room 321 
ii. (2) 35 inches. Located in Room 321 
iii. (1) 54 inches. Located in Room 312 

b. Install over pre-existing openings in cabinet toe kicks. 
 

Section 08 7100  DOOR HARDWARE 
A. Omit paragraph 3.3 A in its entirety. 

 

CHANGES TO THE DRAWINGS 
Classroom Elevations (Basement, first, second, and third floors) 
A. Provide ¾” CD plywood backer panel to the existing nominal ¼” thick recessed panel for each 

installation of clock box for timeclock on existing recessed panel. (Example of clock installation 
is shown on drawing A311, Room 202, elevation A). 
 

END OF REBID ADDENDUM NUMBER 3 
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Date
RFI # Received

210 12/02/16
In the door hardware specification section 087100, there is a section that addresses hardware pre-
installation.  On page 19, section 3.3 A.1 the architect has requested some hardware to be installed in the 
"shop."  What is the intent behind this?  Will this be considered during the bid process?

See Addendum No 3.
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